

BID TABULATION SHEET

**Hope School
 Sanitary Sewer Lining
 for
 Jackson County School District
 Marianna, FL**

February 18, 2025 2:00 PM Local Time

Contractor	Addenda Received	Base Bid	Bid Alternate No 1
TRENCHLESS TODAY		\$136,309. ⁰⁰	\$ 77,520. ⁵⁰



(\$ 213,829.60)

Witnessed by:

The Owner's Rep

Dallas Ellis
[Signature]

Watford Engineering, Inc.

[Signature]



**WATFORD
ENGINEERING**

Addendum No. 1

Project: Hope School Sanitary Sewer Lining
Project Number: 2025-004
Date: February 3, 2025

The requirements stated in this Addendum supersede and supplement all requirements previously stated in the drawings and specifications, and become part of the contract documents for this project.

Specifications:

Item #S1: Section 00200 – Supplementary Instructions to Bidders:

- 1. Part 2, B: Bids shall be received until 2:00 p.m. local time, ~~February 4, 2025~~ February 18, 2025.

Item #S2: Section 00300 – Bid Form:

- 1. Paragraph 5.:

~~TIME OF COMPLETION: The Undersigned hereby affirms and states that, if awarded the Contract for said Work, he shall commence work at the site, as allowed by the construction documents, immediately after receiving Notice to Proceed and shall completely perform the work on site within dates of March 15, 2025 – March 23, 2025, May 21, 2025 – June 8, 2025. A substantial completion inspection will be held on March 24, 2025, June 9, 2025.~~

Item #S3: Section 01010 – Summary of Work:

- 1. Paragraph 1.2 B 2.:

~~Any work that will render the sewer system unusable must be completed within the dates of March 15, 2025 and March 23, 2025, May 21, 2025 and June 8, 2025.~~

- 2. Paragraph 1.2 B 4: Base Bid shall include the 4" and larger cast iron mains.
- 3. Paragraph 1.2 B 5: Bid Alternate No 1 shall include 2" and larger cast iron branch lines.
- 4. Paragraph C:

~~The construction documents allow for prep work on site and staging to occur between contract execution and March 14, 2025, May 21, 2025. Work on site that would render the system unusable must be completed within the dates of March 15, 2025 and March 23, 2025, May 21, 2025 and June 8, 2025 and the system returned for use on March 24, 2025, June 9, 2025. The schedule and phasing indicated below is intended as a guideline for the phasing the work to provide as little disruption to the facility as possible.~~

- 1. Contract Executed ~~February 28, 2025~~ March 31, 2025
- 2. Prep work and staging ~~March 1 – March 14, 2025~~ April 1 – May 23, 2025



**WATFORD
ENGINEERING**

3. Substantial Completion:

March 24, 2025 June 9, 2025.

4. Final Completion:

April 23, 2025 July 9, 2025

Item #S4: Section 15425 – Trenchless Pipeline Reconstruction:

1. Paragraph 4.1:

Intent: It is the intent of this specification to provide for the reconstruction of pipelines and conduits by the installation of a resin-impregnated flexible tube which is inverted into the original conduit by use of a hydrostatic head. The resin is cured by circulating hot water, steam, or UV light within the tube. When cured, the finished pipe (CRP) will be continuous and bonded to the original conduit. The system should be designed for a 50 year service life. The installing contractor may choose continuous (inversion) lining or "lapping" with fitting liners to achieve a continuous liner system. The system described herein as the basis of design is insituform or equal.

Drawings:

Item #D1: Drawing P101 Overall Plumbing Plan:

1. Replace sheet with the attached.

Item #D2: Drawing P102 Plumbing Partial Floor Plans:

1. Replace sheet with the attached.

END OF ADDENDUM NO. 1

SECTION 00300 - BID FORM

DATE: 2/17/2025

BIDDERS NAME: Trenchless Today LLC.

STREET AND CITY: 66th N. Largo

TELEPHONE NO: 518-487-0365

TO: Jackson County School Board Office
2903 Jefferson Street
Marianna, Florida 32446

Gentlemen:

The bidder, in compliance with your Advertisement for Bids for the Hope School Sanitary Sewer Lining, Marianna, Florida and having carefully examined the Project Drawings, the Project Manual and the site of the proposed work, and being familiar with conditions existing including availability of materials, proposes to furnish all labor, materials and equipment to construct the project in accordance with the Contract Documents, and the time indicated, at the price stated below. These prices shall cover all expenses incurred in performing the work required by the Contract Documents.

Drawings dated January 23, 2025 are as listed in the Index of Drawings on Sheet No. 1 of the Drawings.

Specifications dated January 23, 2025 are as listed in the Index of Specifications at the front of the Project Manual.

Also examined were the Contract provisions, the Site Work and the conditions affecting the Work and Addenda including,

Addendum No.: ___; Dated: _____; Pages ___ of ___.

Addendum No.: ___; Dated: _____; Pages ___ of ___.

Addendum No.: ___; Dated: _____; Pages ___ of ___.

Addendum No.: ___; Dated: _____; Pages ___ of ___.

Addendum No.: ___; Dated: _____; Pages ___ of ___.

Addendum No.: ___; Dated: _____; Pages ___ of ___.

In submitting this bid I agree:

1. To hold my bid open for 20 days after the bid date.
2. To accept the provisions of the Standard Contract documents of the Owner regarding disposition of bid security.
3. To enter into and execute a contract, if awarded, on the basis of this bid and to furnish Bonds in accordance with Specification Section 00500, and the General Conditions of the Contract for Construction.
4. To accomplish the work in accordance with the Contract Documents.
5. TIME OF COMPLETION: The Undersigned hereby affirms and states that, if awarded the Contract for said Work, he shall commence Work at the site as allowed by the construction documents immediately after receiving Notice-to-Proceed and shall completely perform the work on site within dates of May 24, 2025 – June 8, 2025. A substantial completion inspection will be held on June 9, 2025.
6. LIQUIDATED DAMAGES: The Contractor shall pay as liquidated damages (not as a penalty) the sum of \$500.00 for each consecutive calendar day elapsing between date fixed by Contract for Substantial Completion and date such Substantial Completion has been fully accomplished. Liquidated damages shall also be incurred at \$500.00 each day upon Contractors failure to obtain Final Completion certification within 30 days of Substantial Completion date.

I, the Undersigned, hereby submit the following proposal:

7. BASE BID

I shall furnish all labor, materials, services and incidentals, and perform all Work necessary for the completion of the Hope School HVAC Renovations for the Jackson County School Board as shown and specified in strict accordance with the above-named Contract Documents for the sums and prices as listed below:

\$ 136,309.¹⁰

(One hundred thirty six thousand three hundred one. DOLLARS)
(Amount shall be shown in both numerals and words. Amount in words shall govern.)

8. UNIT PRICES: not used
9. ALTERNATES:

BID ALTERNATE NO 1: I shall furnish all labor, materials, services and incidentals, and perform all Work necessary for the completion of Bid Alternate No 1 for the Hope School Sanitary Sewer Lining for the Jackson County School Board as shown and specified in strict accordance with the above-named Contract Documents for the sums and prices as listed below:

\$ 77,520.50 50/100
(Seventy seven thousand five hundred twenty DOLLARS)
(Amount shall be shown in both numerals and words. Amount in words shall govern.)

10. CONSTRUCTION PROGRESS SCHEDULE: The Undersigned hereby agrees that if awarded the Contract he shall submit a Daily Progress Schedule within fifteen (15) consecutive calendar days following notification of Contract award. (See Section 01160, Progress Schedule.)
11. CONTRACT PROVISIONS: I understand that the Owner reserves the right to reject any or all bids and to waive any irregularities in the bidding.
12. Upon receipt of written notice of the acceptance of this bid, Bidder shall execute the formal contract within ten (10) days and deliver a Surety Bond or Bonds as required by Invitation to Bid.
13. I have executed and attached the following:
 - a. Sworn Statement Under Section 287.133(3)(A), Florida Statutes, on Public Entity Crimes.
 - b. Contractor's Resume Statement.
 - c. Sworn Statement on Drug-Free Workplace Program.
 - d. Sworn statement on Material Safety Data Form (MSDF).
 - e. List of Subcontractors

Trenchless Today LLC.

COMPANY

DATE

February 17th, 2025

TITLE

[Handwritten Signature]
BY (SIGNATURE)

President

Matthew Ward - President

(SEAL - IF BID IS BY CORPORATION)

STATE OF Florida

COUNTY OF Pasco

PERSONALLY APPEARED BEFORE ME, the undersigned authority,

Matthew Ward

[name of individual signing]

who, after first being sworn by me, affixed his/her signature in the space provided above on

this 18th day of February, 2025.

[Handwritten Signature]

NOTARY PUBLIC

SEAL

My commission expires: 08/17/2028




Truth McCraney
Notary Public
State of Florida
Comm# HH519990
Expires 8/17/2028

SWORN STATEMENT PURSUANT TO SECTION 287.133(3)(a), FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES

THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER OFFICIAL AUTHORIZED TO ADMINISTER OATHS.

1. This sworn statement is submitted toJackson County School District Hope School

by 

Matthew Ward - President

for
Trenchless Today LLC.

whose business address is

12595 66th St. N. Largo, FL, 33764

and (if applicable) its Federal Employer Identification Number (FEIN) is 83-2940341

- _____
2. I understand that a "public entity crime" as defined in Paragraph 287.133(1)(g), Florida Statutes, means a violation of any state or federal law by a person with respect to and directly related to the transaction of business with any public entity or with an agency or political subdivision of any other state or of the United States, including, but not limited to, any bid or contract for goods or services to be provided to any public entity or an agency or political subdivision of any other state or of the United States and involving antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy, or material misrepresentation.
3. I understand that "convicted" or "conviction" as defined in Paragraph 287.133(1)(b), Florida Statutes, means a finding of guilt or a conviction of a public entity crime, with or without an adjudication of guilt, in any federal or state trial court of record relating to charges brought by indictment or information after July 1, 1989, as a result of a jury verdict, nonjury trial, or entry of a plea of guilty or nolo contendere.
4. I understand that an "affiliate" as defined in Paragraph 287.133(1)(a), Florida Statutes, means:
- 1. A predecessor or successor of a person convicted of a public entity crime;
- or

2. An entity under the control of any natural person who is active in the management of the entity and who has been convicted of a public entity crime. The term "affiliate" includes those officers, directors, executives, partners, shareholders, employees, members, and agents who are active in the management of an affiliate. The ownership by one person of shares constituting a controlling interest in another person, or a pooling of equipment or income among persons when not for fair market value under an arm's length agreement, shall be a prima facie case that one person controls another person. A person who knowingly enters into a joint venture with a person who has been convicted of a public entity crime in Florida during the preceding 36 months shall be considered an affiliate.
5. I understand that a "person" as defined in Paragraph 287.133(1)(e), Florida Statutes means any natural person or entity organized under the laws of any state or of the United States with the legal power to enter into a binding contract and which bids or applies to bid on contracts for the provision of goods or services let by a public entity, or which otherwise transacts or applies to transact business with a public entity. The term "person" includes those officers, directors, executives, partners, shareholders, employees, members, and agents who are active in management of an entity.
6. Based on information and belief, the statement which I have marked below is true in relation to the entity submitting this sworn statement. [Indicate which statement applies.]

Neither the entity submitting this sworn statement, nor any of its officers, directors, executives, partners, shareholders, employees, members, or agents who are active in the management of the entity, nor any affiliate of the entity has been charged with and convicted of a public entity crime subsequent to July 1, 1989.

The entity submitting this sworn statement, or one or more of its officers, directors, executives, partners, shareholders, employees, members, or agents who are active in the management of the entity, or an affiliate of the entity has been charged with and convicted of a public entity crime subsequent to July 1, 1989.

The entity submitting this sworn statement, or one or more of its officers, directors, executives, partners, shareholders, employees, members, or agents who are active in the management of the entity, or an affiliate of the entity has been charged with and convicted of a public entity crime subsequent to July 1, 1989. However, there has been a subsequent proceeding before a Hearing Officer of the State of Florida, Division of Administrative Hearings and the Final Order entered by the Hearing Officer determined that it was not in the public interest to place the entity submitting this sworn statement on the convicted vendor list. [attach a copy of the final order]

I UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR THE PUBLIC ENTITY IDENTIFIED IN PARAGRAPH 1 (ONE) ABOVE IS FOR THAT PUBLIC ENTITY ONLY AND, THAT THIS FORM IS VALID THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IT IS FILED. I ALSO UNDERSTAND THAT I AM REQUIRED TO INFORM THE PUBLIC ENTITY PRIOR TO ENTERING INTO A CONTRACT IN EXCESS OF THE THRESHOLD AMOUNT PROVIDED IN SECTION 287.017, FLORIDA STATUTES FOR CATEGORY TWO OF ANY CHANGE IN THE INFORMATION CONTAINED IN THIS FORM.

[Signature]
[signature]

STATE OF Florida

COUNTY OF PaSco

PERSONALLY APPEARED BEFORE ME, the undersigned authority,

[Signature]
Matthew Ward

who, after first being sworn by me, affixed his/her signature in the space provided above on

this 18th day of February, 2025.

[Signature]
NOTARY PUBLIC

My commission expires: 08/17/28

SEAL
Truth McCraney
Notary Public
State of Florida
Comm# HH519990
Expires 8/17/2028

END OF SWORN STATEMENT ON PUBLIC ENTITY CRIMES

CONTRACTOR'S RESUME STATEMENT

THIS FORM MUST BE SIGNED IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER OFFICE AUTHORIZED TO ADMINISTER OATHS.

ALL ITEMS AND BLANKS SHALL BE ADDRESSED AND COMPLETED. FAILURE TO DO SO MAY RESULT IN REJECTION OF THE BID.

THE UNDERSIGNED CERTIFIES UNDER OATH THAT THE INFORMATION PROVIDED HEREIN IS TRUE AND SUFFICIENTLY COMPLETE SO AS NOT TO BE MISLEADING.

1. This Sworn Statement is submitted with Bid Proposal for
(Name of Project): Hope School Sanitary Sewer Lining

2. This Sworn Statement is submitted by:

Matthew Ward

3. Whose Principal Business Address is:

12595 66th St. N. Largo, FL, 33764

4. Social Security Number is (individual signing this statement): 122-80-8267

5. SUBMITTED TO:

Jackson County

School District

ADDRESS:

2903 Jefferson St.

Mariana, FL 32446

6. TYPE OF BUSINESS:

CORPORATION -- X

PARTNERSHIP

INDIVIDUAL

JOINT VENTURE

OTHER

7. TYPE OF WORK (file separate form for each Classification of Work):

GENERAL CONSTRUCTION

HVAC

PLUMBING – X

ELECTRICAL

OTHER
(Please specify)

8. ORGANIZATION:

A. Years organization has been in business as a Contractor:

7 years

B. Years organization has been in business under its present business name:

7 years

C. Under what other or former names has your organization operated?

NA

D. If your organization is a corporation, answer the following:

1. Date of Incorporation: December 26, 2018 _____

2. State of Incorporation: N e w Y o r k _____

3. President's Name: Matthew Ward _____

4. Officer's Names and Positions: Matthew Ward – Managing Member (President)

E. If your organization is a partnership, answer the following: N/A

1. Date of Organization: _____

2. Type of partnership (if applicable): _____

3. Name(s) of General Partner(s):

F. If your organization is individually owned, answer the following:

- 1. Date of Organization: D e c e m b e r 2 6 , 2 0 1 8 _____
- 2. Name of Owner: M a t t h e w W a r d _____

G. If the form of your organization is other than those listed above, describe it and name the principals:

9. LICENSING:

A. List jurisdictions and trade categories in which your organization is legally qualified to do business, and indicate registration or license numbers if applicable. General Contractors must be state certified or registered and must attach a copy of their license.

Trade Categories – General Contractor CGC1528424, Plumbing Contractor CFC1430076, Underground Utility Contractor CUC1225483, & Pollutant Storage Contractor PCC052636

New York, Florida, Massachusetts, Virginia, Vermont, Connecticut, New Jersey, Pennsylvania, and North Carolina

B. List jurisdictions in which your organization's partnership or trade name is filed. Pasco County, Pinellas County, Hillsborough County, Manatee County

10. EXPERIENCE:

A. List the categories of work that your organization normally performs with its own forces.

CCTV Inspections, Pipe descaling, Jetting, General pipe maintenance, minor to major pipe rehabilitation for pipes 2" - 72" in diameter

B. Claims and suits. (If the answer to any of the questions below is yes, please attach details.)

1. Has your organization ever failed to complete any work awarded to it?

No

2. Are there any judgments, claims, arbitration proceedings or suits pending or outstanding against your organization or its officers?

No

3. Has your organization filed any law suits or requested arbitration with regard to construction contracts within the last five years?

No

C. Within the last five years, has any officer or principal of your organization ever been an officer or principal of another organization when it failed to complete a construction contract? (If the answer is yes, please attach details.) No _____

D. On a separate sheet, list major construction projects your organization has in progress, giving the name of project, owner, architect, contract amount, percent complete and scheduled completion date.

1. State total worth of work to be completed under existing contracts:
\$787,631.00

E. On a separate sheet, list the major projects your organization has completed in the past five years, giving the name of project, owner, architect, contract amount, date of completion and percentage of the cost of the work performed with your own forces.

1. State average annual amount of construction work performed during the past five years: 3 million.

F. On a separate sheet, list the construction experience and present commitments of the key individuals of your organization.

11. REFERENCES:

A. Trade References: PrimeLine Products, MTC/Insituform, Sunbelt Rentals, Global Materials, Quadex, Vortex.

B. Bank References:
Citizens Bank - 3333 Consaul Rd. Niskayuna, NY 12309 (518)393-0073

C. Surety: _____

1. Name of bonding company: Western Surety Company & RLI Insurance Company
 2. Name and address of agent: Florida West Insurance Inc. Oldsmar, FL
 3. Total maximum amount of bonding capabilities still remaining unbonded: \$1,000,000
- _____

12. FINANCING: I shall provide all Financing information upon demand of the Owner.

13. SIGNATURE: ^{9:12 (FM)}
~~10:11~~

A. Dated at 10th this 18th day of February, 2025.

Name of Organization:

Trenchless Today LLC

By: Matthew Ward 

Title: President

B Matthew Ward being duly sworn deposes and says that the information provided herein is true and sufficiently complete so as not to be misleading and does grant permission to verify any of the Sworn Statements made herein.



NOTARY PUBLIC

SEAL



Truth McCraney
Notary Public
State of Florida
Comm# HHS19990
Expires 8/17/2028

Hope School
Sanitary Sewer Lining

January 23, 2025
2025-004

My commission expires: 08/17/28



Truth McCraney
Notary Public
State of Florida
Comm# HH519990
Expires 8/17/2028

END OF CONTRACTORS RESUME STATEMENT



**SWORN STATEMENT PURSUANT TO SECTION 287.087 AND 440.102,
FLORIDA STATUTES, DRUG-FREE WORK PLACE PROGRAM**

THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A
NOTARY PUBLIC OR OTHER OFFICIAL AUTHORIZED TO ADMINISTER OATHS.

1. This sworn statement is submitted to Jackson County School Board.

by Matthew Ward - President
(print individual's name and title)

for Trenchless Today LLC.
(print name of entity submitting sworn statement)

whose business address is
12595 66th St N. Largo, FL

and (if applicable) its Federal Employer Identification Number (FEIN) is
83-2940341

2. It is my understanding that the Owner, Jackson County School Board is encouraged
by State Law to give preference to entities with DRUG-FREE WORK PLACE
PROGRAMS authorized by Florida Statutes, Section 287.087 and that the entity is
eligible for discounts to its Worker's Compensation Insurance Premiums under
Florida Statute Section 440.102.

[Signature]
(signature)

STATE OF Florida

COUNTY OF Pasco

PERSONALLY APPEARED BEFORE ME, the undersigned authority,

Matthew Ward
[name of individual signing]

who, after first being sworn by me, affixed his/her signature in the space provided above
on this 10th day of February, 2025.

[Signature]
NOTARY PUBLIC

My commission expires: 08/17/28

SEAL



Truth McCraney
Notary Public
State of Florida
Comm# HH519990
Expires 8/17/2028

Hope School
Sanitary Sewer Lining

January 23, 2025
2025-004

END OF DRUG-FREE WORK PLACE PROGRAM STATEMENT

SWORN STATEMENT PURSUANT TO FLORIDA STATUTES, MATERIAL SAFETY DATA FORM (MSDF)

THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER OFFICIAL AUTHORIZED TO ADMINISTER OATHS.

1. This sworn statement is submitted to _____
by Matthew Ward - President _____
(print individual's name and title)

for Trenchless Today
(print name of entity submitting sworn statement)

whose business address is 12595 66th St. N. Largo, FL 33764

and (if applicable) its Federal Employer Identification Number (FEIN) is 83-2940341.

_____.

- 2 It is my understanding that the Owner, Jackson County School Board (JCSB), requires the Bidder to submit to the Owner within five (5) business days from Bid Date the following items:
- a. List of all chemicals and/or products that may emit, leak, evaporate, be dissolved from, or produced by the services that the Contractor is proposing;
 - b. List shall include a clear deliberation of chemical content of product, containing all information required by Federal OSHA Hazard Construction Law and Florida's Right-to-Know Law; list shall have Bid number and Bid Item Number stated on Data Sheets.
 - c. For building or construction materials, or building furnishings, the Contractor shall submit in writing any chemical emission or exposure data that the product contains.
 - d. Safety and Health Precautions to be employed to protect Workers who will be doing the work;
 - e. Safety and Health Precautions to be employed to protect the building occupants, general public and other nearby tradesmen;

- f. Safety and Health precautions to ensure that the work space, building, or School Board's properties are not contaminated as it may relate in any way to the services that are provided;
 - g. Precautions to be employed to ensure that harmful exposures shall not occur after the services have been provided, and a detailed description of the steps to be used to ensure this condition is achieved;
 - h. Procedures for the disposal of wastes or by-products, and a statement that the Contractor shall dispose of all wastes in compliance with applicable regulatory agencies.
3. Contractor is projecting himself as an expert in these services, and as such should be very familiar with listed items (a) through (h); As a knowledgeable entity about these services and products, the Contractor shall also be held fully and solely responsible for any problems that result in injury, illness, property damage or loss, or contamination of the air, soil, or water, or fines imposed by any regulatory agency for failure to comply with the regulations or prudent actions, that result from his services and/or the products used in supplying these services.
4. Submission of the Bid acknowledges and accepts the agreement to provide these services or materials and the Contractor agrees with all of the provisions listed above, and agrees to fully indemnify the WCSB for any and all costs to the WCSB that are the result of contamination, people exposures, damage to WCSB, Architect, and all personal property, or regulatory actions.
5. Contractor understands and agrees, if any of these provisions are not agreed to or provided as required in the Bid Application, the Contractor may be disqualified on the basis of being unresponsive to the Bid Requirements.
6. If after the contract has been secured, the Contractor fails to comply with any of these provisions, the work may be stopped immediately by the WCSB, and the contract may be terminated at no penalty to the WCSB. Should this occur, then the difference between this bid price and that of the next highest bidder shall be withheld as punitive damages for failing to comply with this agreement. The intent of this provision is for the Contractor to provide services and materials that shall not cause any harm to the students, staff, faculty, other tradesmen, school visitors or business invites, the indoor or outdoor environments, Jackson County School Board property, or neighboring properties, and to ensure that the Bidder complies fully with all applicable regulatory agency requirements.
7. The JCSB reserves the right to request additional information from the Contractor and Supplier concerning the contents of the products submitted by the Contractor for the corresponding bid item.

8. All questions concerning the requirements shall be submitted in writing to be forwarded to the Jackson County School Board.

Matthew Ward
(signature)

STATE OF Florida

COUNTY OF Pasco

PERSONALLY APPEARED BEFORE ME, the undersigned authority,

Matthew Ward
[name of individual signing]

who, after first being sworn by me, affixed his/her signature in the space provided above on

this 18th day of February, 2025.

Truth McCraney
NOTARY PUBLIC

My commission expires: 08/17/28



SEAL
Truth McCraney
Notary Public
State of Florida
Comm# HH519990
Expires 8/17/2028

END OF MATERIAL SAFETY DATA FORM (MSDF) STATEMENT

END OF BID FORM

8' SW



LEGEND


	5 OR W	SOIL WASTE, OR CREASEWASTE MAIN PIPING, E
	5 OR W	SOIL WASTE, OR CREASEWASTE BRANCH PIPIN
	S, W, OR CW	SOIL WASTE, OR CREASE WASTE BRANCH PIPIN
	V	VENT PIPING
	CO	CLEANOUT TO FLOOR
	FD	FLOOR DRAIN
	COTG	CLEANOUT TO CIADE
	COAC	CLEANOUT ABOVE CEILING
		SHEET NOTE
		POINT OF CONNECTION TO EXISTING




1. ALL NEW PIPING SHALL BE 1/2" DIA. POLYETHYLENE GLASS REINFORCED (PEGR) WITH 10% OVERSIGHT.
 2. ALL EXISTING PIPING SHALL BE 1/2" DIA. POLYETHYLENE GLASS REINFORCED (PEGR) WITH 10% OVERSIGHT.
 3. ALL PIPING SHALL BE INSTALLED IN ACCORDANCE WITH THE 2015 INTERNATIONAL PLUMBING CODE (IPC).
 4. ALL PIPING SHALL BE INSTALLED IN ACCORDANCE WITH THE 2015 INTERNATIONAL MECHANICAL CODE (IMC).
 5. ALL PIPING SHALL BE INSTALLED IN ACCORDANCE WITH THE 2015 INTERNATIONAL FIRE AND SAFETY CODE (IFSC).
 6. ALL PIPING SHALL BE INSTALLED IN ACCORDANCE WITH THE 2015 INTERNATIONAL BUILDING CODE (IBC).
 7. ALL PIPING SHALL BE INSTALLED IN ACCORDANCE WITH THE 2015 INTERNATIONAL ENERGY CONSERVATION CODE (IECC).
 8. ALL PIPING SHALL BE INSTALLED IN ACCORDANCE WITH THE 2015 INTERNATIONAL SMOKE AND ALARM CODE (ISAC).
 9. ALL PIPING SHALL BE INSTALLED IN ACCORDANCE WITH THE 2015 INTERNATIONAL SOUND AND VIBRATION CODE (ISVC).
 10. ALL PIPING SHALL BE INSTALLED IN ACCORDANCE WITH THE 2015 INTERNATIONAL TRANSPORTATION CODE (ITC).

1/4" S(E) (CAST IRON)

1. ALL WORK TO BE IN ACCORDANCE WITH THE LATEST EDITIONS OF THE INTERNATIONAL PLUMBING CODE AND THE NATIONAL PLUMBING CODE.



	S OR W
	S OR W
	S, W, OR CW
	V
	CO
	FD
	COTG
	COAC



PLUMBING PARTIAL FLOOR PLAN

SCALE: 1/8" = 1'-0"

PI02



Trenchless Today LLC
PO Box 1485 Latham, NY 12110
Toll Free: 1-877-NoDig20 | Company Main: (518) 374-1010
Team@TrenchlessToday.com | www.TrenchlessToday.com

“Innovatively Rehabilitating America’s wastewater systems for future generations.”

Contractor Resume & Project References



Trenchless Today LLC
PO Box 1485 Latham, NY 12110
Toll Free: 1-877-NoDig20 | Company Main: (518) 374-1010
Team@TrenchlessToday.com | www.TrenchlessToday.com

"Innovatively Rehabilitating America's wastewater systems for future generations."

Table of Contents

Introduction Letter	3
Company Contact List	4
Pipe Rehabilitated Footage Per State	5
Residential Clients	6
Commercial Clients	7-14
Industrial Clients	16-19
Municipal Clients	20-22
Customer Reference Letters	23
Certifications & Licenses	24-27
Geographic Service Locations	28



Trenchless Today LLC

PO Box 1485 Latham, NY 12110

Toll Free: 1-877-NoDig20 | Company Main: (518) 374-1010

Team@TrenchlessToday.com | www.TrenchlessToday.com

"Innovatively Rehabilitating America's wastewater systems for future generations."

Serving All Sectors with Excellence!

Welcome to Trenchless Today LLC., where our expertise in pipe rehabilitation extends to every corner of the residential, commercial, industrial, and municipal sectors. Our family-owned business, with a remarkable history of over 140 years combined experience, is not just an enterprise but a symbol of innovation and reliability in the pipe replacement industry. We understand the diverse needs of our clients, whether it's a cozy residential home, a towering 100-floor apartment building, or a critical infrastructure like a nuclear power plant. Our team's extensive knowledge and experience equip us to handle projects of any scale and complexity.

Our journey, rooted in traditional pipe replacement methods, evolved significantly when we embraced the revolutionary (no-dig) pipe replacement technology. This transformation was driven by our commitment to offer less disruptive, eco-friendly solutions, minimizing the impact on our clients' daily lives and operations. We especially empathize with the unique challenges faced by different sectors – from preserving the sanctity of a family home to ensuring the uninterrupted functionality of large-scale industrial and municipal facilities.

At Trenchless Today, our mission goes beyond providing services; we aim to instill confidence in our future clients. When you choose us, you're not just hiring a service provider; you're partnering with a leader in the industry. Our teams are always prepared for immediate response, understanding the urgency and importance of your pipe-related issues. With Trenchless Today, you can rest assured that your property, regardless of its size or function, is in capable hands. Our (no-dig) technology has been a game-changer since 2000, preserving the integrity of structures and surroundings while efficiently restoring pipes to their optimal condition.

As the frontrunner in cured-in-place pipe (CIPP) lining across the northeast and beyond, we have expanded our reach to serve a broader spectrum of clients. Our commitment to innovation, environmental conservation, and exceptional client service makes us the go-to choice for any pipe rehabilitation needs. Choose Trenchless Today, and experience the confidence and peace of mind that comes with knowing your project, big or small, is handled by the best in the business.



Trenchless Today LLC

PO Box 1485 Latham, NY 12110

Toll Free:1-877-NoDig20 | Company Main: (518) 374-1010

Team@TrenchlessToday.com | www.TrenchlessToday.com

“Innovatively Rehabilitating America’s wastewater systems for future generations.”

COMPANY CONTACT LIST - Updated January 1st, 2024

Corporate Offices

Trenchless Today LLC.
19 Solar Drive
Clifton Park, New York 12065
Tel: 518-374-1010 Office

Southern New York

Trenchless Today of Southern NY
407 Manchester Road
Poughkeepsie, NY 12569
(845) 746-2329 Office

Western New York

Trenchless Today of Western NY
Syracuse, NY 13201
(315) 766-2329 Office

New Jersey

Trenchless Today of Northern NJ
667 Monroe Ave, Elizabeth, NJ 07201
(973) 782-2329 Office

Pennsylvania

Trenchless Today of PA
Philadelphia, PA 19050
(484) 548-2329 Office

Florida

Trenchless Today of Florida
12595 66th ST N, Largo FL 33773
(813) 922-3295 Office

CEO / President - Matthew Ward
Matthew@TrenchlessToday.com

National Operations Manager - Whitney Lopez
Whitney@TrenchlessToday.com

National Sales - Ryan Fischer
RyanF@TrenchlessToday.com

Regional Sales - Anthony Donatelli
AnthonyD@TrenchlessToday.com

Accounts Receivable
Accounting@TrenchlessToday.com

Training & Technical Support - Robert Ward
RobertW@TrenchlessToday.com

Project Scheduling & Coordinating - Jake Gregory
JakeG@TrenchlessToday.com

Safety Manager - Gina Beaudoin
GinaB@TrenchlessToday.com

Customer Success Manager - Theresa Fuoto
TheresaF@TrenchlessToday.com

General Inquiry

Team@TrenchlessToday.com

www.TrenchlessToday.com



Trenchless Today LLC

PO Box 1485 Latham, NY 12110

Toll Free: 1-877-NoDig20 | Company Main: (518) 374-1010

Team@TrenchlessToday.com | www.TrenchlessToday.com

“Innovatively Rehabilitating America’s wastewater systems for future generations.”

Total Completed Lineal Footage Rehabilitated Per State

Last Updated December 2024

State of New York

Misc lateral lining throughout the state
Project Location: State of New York
Description of Work: 2" - 8" - 210,974 LF
Number of customers:
Contractor Status: Prime Contractor
Publicly funded: No
Dates Work Performed: 2010- Ongoing

State of New Jersey

Misc lateral lining throughout the state
Project Location: State of New Jersey
Description of Work: 2" - 8" - 42,828 LF
Contractor Status: Prime Contractor
Publicly funded: No
Dates Work Performed: 2010- Ongoing

State of Pennsylvania

Misc lateral lining throughout the state
Project Location: State of Pennsylvania
Description of Work: 2" - 8" - 13,392 LF
Contractor Status: Prime Contractor
Publicly funded: No
Dates Work Performed: 2010- Ongoing

State(s) of VT / NH / CT / MA

Misc lateral lining throughout the state
Project Location: States of Vermont, New Hampshire, Connecticut, & Massachusetts
Description of Work: 2" - 8" - 25,175 LF
Contractor Status: Prime Contractor
Publicly funded: No
Dates Work Performed: 2010- Ongoing

State of Florida

Misc lateral lining throughout the state
Project Location: State of Florida
Description of Work: 2" - 8" - 12,596 LF
Contractor Status: Prime Contractor
Publicly funded: No
Dates Work Performed: 2022- Ongoing



Trenchless Today LLC

PO Box 1485 Latham, NY 12110

Toll Free:1-877-NoDig20 | Company Main: (518) 374-1010

Team@TrenchlessToday.com | www.TrenchlessToday.com

“Innovatively Rehabilitating America’s wastewater systems for future generations.”

RESIDENTIAL CLIENTS

*These projects range from single family homes, Apartment complexes, Mobile home parks.
Ranging from 2” to 8” CIPP projects. Last Updated of December 2024*

Client: Windjammer Village Community
Project Location: Naples, FL
Description of Work: 24” Pipe Lining (5 Lines w/Basin Repair)
Contractor Status: Prime Contractor
Publicly funded: No
Dates Work Performed: August 2023
Percentage Complete: 100%

Client: Manchester Village Care of Community First Management
Project Location: Virginia Beach, VA
Description of Work:
Contractor Status: Prime Contractor
Publicly funded: No
Dates Work Performed: November 2018
Percentage Complete: 100%

Client: Burns Management
Project Location: Albany, NY
Description of Work: Clean, prepped and coated 60 ft of 2” cast iron kitchen drain line. Drain line was cracked and allowed water to leak out into other apartments.
Contractor Status: Prime Contractor
Publicly funded: No
Dates Work Performed: April 2019
Percentage Complete: 100%

Client: Saratoga Historical Home
Description of Work: Clean, prepared and installed a total of 385ft of pipe lining/coating. This is a historic home, and in order to preserve the original architecture and condition of the home, we repaired all drain lines/vent lines in the home to prevent future damage to the home. The customer had some of the lines leak and cause damage to original pieces of the home that could not be repaired to replicate the original look.
Contractor Status: Prime Contractor
Publicly funded: No
Dates Work Performed: July - September 2023
Percentage Complete: 100%

Client: Socha Management Inc
Project Location: Glenville NY
Description of Work: 5 Buildings. Pipe cleaning, camera video inspection line. 650 ft of 4”
Contractor Status: Prime Contractor
Publicly funded: No
Dates Work Performed: 2021-2024
Percentage Complete: 100%



Trenchless Today LLC

PO Box 1485 Latham, NY 12110

Toll Free: 1-877-NoDig20 | Company Main: (518) 374-1010

Team@TrenchlessToday.com | www.TrenchlessToday.com

“Innovatively Rehabilitating America’s wastewater systems for future generations.”

COMMERCIAL CLIENTS

These clients range from 2" to 52" CIPP projects. The projects range from a simple office building to Shopping mall, Industrial park, Hospitals, Churches, Schools, Restaurants, Fire houses.

Client: Walmart Corporation
Project Location: NY, NJ, PA, MA, VT, NH, MA
Description of Work: Entire store rehabilitation of all sewer lines that run under store
Contractor Status: Sub Contractor
Publicly funded: No
Dates Work Performed: 2018-2021
Percentage Complete: 100%

Client: Nordstrom Contracting
Contact: Michael Nordstrom
Phone: (845)300-5613
Project Location: Montrose VA Hospital
Description of Work: Vertical Roof drain rehabilitation
Contractor Status: Sub Contractor
Publicly funded: No
Dates Work Performed: October 2022
Percentage Complete: 100%

Client: Sano Rubin Construction
Project Location: Schuyler Ridge 1 Abele Dr. Clifton Park, NY 12065
Description of Work: Pipe cleaning, camera video inspection, rehabilitation, and CIPP lining
Contractor Status: Sub Contractor
Publicly funded: No
Dates Work Performed: July, 2019 - September, 2019
Percentage Complete: 100%

Client: Duncan & Cahill
Project Location: 3 Broad St Plaza. Glens Falls, NY 12801
Description of Work: Pipe cleaning, camera video inspection, rehabilitation, and CIPP lining
Contractor Status: Sub Contractor
Publicly funded: No
Dates Work Performed: February, 2020 - November, 2020
Percentage Complete: 100%



Trenchless Today LLC

PO Box 1485 Latham, NY 12110

Toll Free:1-877-NoDig20 | Company Main: (518) 374-1010

Team@TrenchlessToday.com | www.TrenchlessToday.com

“Innovatively Rehabilitating America’s wastewater systems for future generations.”

COMMERCIAL CLIENTS Cont.

Client: TC Electric
Project Location: Brooklyn, NY 11201
Description of Work: Pipe Lining
Contractor Status: Sub Contractor
Publicly funded:
Dates Work Performed: December, 2018 - January, 2019
Percentage Complete: 100%

Client: New Dominion Construction - Utica Army Reserve
Project Location: Utica NY
Description of Work: Pipe Rehabilitation, CIPP Lining, Camera Inspection
Contractor Status: Sub Contractor
Publicly funded: Yes
Dates Work Performed: October 2022
Percentage Complete: 100%

Client: Goldstein Subaru
Project Location: Colonie, NY
Description of Work: Cleaned and lined 120 ft of 4” sewer line that ran through the middle of the showroom, and reinstated 6 lateral lines.
Contractor Status: Prime Contractor
Publicly funded: No
Dates Work Performed: October 2023
Percentage Complete: 100%

Client: Barrington Outfilters
Project Location: Great Barrington MA
Description of Work: Cleaned and lined 120 ft of 4” sewer line that ran through the middle of the showroom.
Contractor Status: Prime Contractor
Publicly funded: No
Dates Work Performed: November 2023
Percentage Complete: 100%

Client: Laundry Land
Project Location: Great Barrington MA
Description of Work: Cleaned and lined 120 ft of 4” sewer line that ran through the middle of the laundromat, and reinstated 6 lateral lines.
Contractor Status: Prime Contractor
Publicly funded: No
Dates Work Performed: November 2023
Percentage Complete: 100%



Trenchless Today LLC

PO Box 1485 Latham, NY 12110

Toll Free: 1-877-NoDig20 | Company Main: (518) 374-1010

Team@TrenchlessToday.com | www.TrenchlessToday.com

“Innovatively Rehabilitating America’s wastewater systems for future generations.”

COMMERCIAL CLIENTS Cont.

Client: Wald Realty
Project Location Nanuet NY
Description of Work: Cleaned & Lined 195ft of 18” Storm line. Running under parking lot
Contractor Status: Prime Contractor
Publicly funded: No
Dates Work Performed: August 2023
Percentage Complete: 100%

Client: Aqualis
Project Location Maynard Massachusetts
Description of Work: Cleaned & Lined 250 ft of 12” Storm line. Running under parking lot
Contractor Status: Prime Contractor
Publicly funded: No
Dates Work Performed: July 2023
Percentage Complete: 100%

Client: Crossgates Mall
Project Location Albany NY
Description of Work: Cleaned, Prepped, Inspected storm drain for lining. Lined 275 30” Storm pipe.
Contractor Status: Prime Contractor
Publicly funded: No
Dates Work Performed: February 2020
Percentage Complete: 100%

Client: Adirondack Environmental
Project Location Albany NY
Description of Work: Cleaned, Prepped, Inspected roughly 900 ft of sewer line for an entire building. Once completed we then lined and sealed all drain lines from 2” to 8” in the building.
Contractor Status: Prime Contractor
Publicly funded: No
Dates Work Performed: June 2017
Percentage Complete: 100%

Client: Council Meadows Retirement facility
Project Location Burnt Hills NY
Description of Work: Cleaned, Prepped, Inspected roughly 350 ft of sewer line for an entire building.
Contractor Status: Prime Contractor
Publicly funded: No
Dates Work Performed: September 2023
Percentage Complete: 100%



Trenchless Today LLC

PO Box 1485 Latham, NY 12110

Toll Free: 1-877-NoDig20 | Company Main: (518) 374-1010

Team@TrenchlessToday.com | www.TrenchlessToday.com

“Innovatively Rehabilitating America’s wastewater systems for future generations.”

COMMERCIAL CLIENTS Cont.

Client: URJ Camp Eisner
Project Location Great Barrington Massachusetts
Description of Work: **PRESSURE PIPE** - Cleaned, Prepped, Inspected lines. SIPP coated pool lines to stop all water exfiltration. Building. Lined 150 ft.
Contractor Status: Prime Contractor
Publicly funded: Yes
Dates Work Performed: June 2023
Percentage Complete: 100%

Client: Alexandria Bay - Big M Supermarkets
Project Location Alexandria Bay NY
Description of Work: Cleaned, Prepped, Inspected lines. Roughly 300ft. 6" & 8" building. Contractor Status: Prime Contractor
Publicly funded: No
Dates Work Performed: April 2023
Percentage Complete: 100%

Client: Unity House Domestic Violence Building
Project Location Troy NY
Description of Work: Cleaned, Prepped, Inspected lines. Roughly 450ft. 4", 6" & 8" building. Contractor Status: Prime Contractor
Publicly funded: Yes
Dates Work Performed: December 2023
Percentage Complete: 100%

Client: CDPHP Fitness Connect at the Ciccotti Center
Project Location Albany NY
Description of Work: **PRESSURE PIPE**. Cleaned, Prepped, Inspected lines for pool rehab. Roughly 450ft. 3" 4", 6" Building.
Contractor Status: Prime Contractor
Publicly funded: Yes
Dates Work Performed: April - December 2023
Percentage Complete: 100%

Client: Riverside Church
Project Location: NYC NY
Description of Work: Cleaned, Prepped, Inspected lines for roof gutter drains. 2" to 6"
Contractor Status: Prime Contractor
Publicly funded: No
Dates Work Performed: December 2020
Percentage Complete: 100%



Trenchless Today LLC
PO Box 1485 Latham, NY 12110
Toll Free:1-877-NoDig20 | Company Main: (518) 374-1010
Team@TrenchlessToday.com | www.TrenchlessToday.com

“Innovatively Rehabilitating America’s wastewater systems for future generations.”

COMMERCIAL CLIENTS Cont.

Client: Charles H. Greenthal Building
Project Location: NYC NY
Description of Work: Cleaned, Prepped, Inspected lines for roof gutter drain. 4" 150 ft long
Contractor Status: Prime Contractor
Publicly funded: No
Dates Work Performed: November 2022
Percentage Complete: 100%

Client: Broadway Construction
Project Location: NYC NY
Description of Work: Cleaned, Prepped, Inspected line for main trunk line of building
Contractor Status: Sub Contractor
Publicly funded: No
Dates Work Performed: January 2022
Percentage Complete: 100%

Client: Aurora Construction
Project Location: Bronx NY
Description of Work: **PRESSURE PIPE.** Cleaned, Prepped, Inspected line That runs from the new amazon facility 700ft under the parkway to a lift station. Pressure pipe to hold 50 psi
Contractor Status: Sub Contractor
Publicly funded: No
Dates Work Performed: August 2021
Percentage Complete: 100%

Client: Chem Clean
Project Location: Queens NY
Description of Work: Cleaned, Prepped, Inspected line entire sewer system that ran under their production floor. Areas of pipeline were fully rotted and had no pipe left.
Contractor Status: Prime Contractor
Publicly funded: No
Dates Work Performed: November 2021
Percentage Complete: 100%

Client: The Pines at Catskill
Project Location: Catskill NY
Description of Work: Cleaned, Prepped, Inspected line entire sewer system that ran under their retirement home.
Contractor Status: Prime Contractor
Publicly funded: No
Dates Work Performed: November 2022
Percentage Complete: 100%



Trenchless Today LLC

PO Box 1485 Latham, NY 12110

Toll Free: 1-877-NoDig20 | Company Main: (518) 374-1010

Team@TrenchlessToday.com | www.TrenchlessToday.com

“Innovatively Rehabilitating America’s wastewater systems for future generations.”

COMMERCIAL CLIENTS Cont.

Client: Elmhurst Hospital
Project Location: Flushing NY
Description of Work: **LOW PRESSURE PIPE.** Cleaned, Prepped, Inspected line entire sewer system that ran the entire length of the hospital. 4" - 190ft, 6" - 190ft, 8" - 190ft, 10" - 390 ft, 12" - 190ft. All work was done between 9pm and 6am. Liner was cured using uv technology.
Contractor Status: Prime Contractor
Publicly funded: Yes
Dates Work Performed: November 2022
Percentage Complete: 100%

Client: Temple Israel
Project Location: Albany NY
Description of Work: Cleaned, Prepped, Inspected line 650 ft of 6". 34 lateral lines.
Contractor Status: Prime Contractor
Publicly funded: No
Dates Work Performed: November 2022
Percentage Complete: 100%

Client: Juniors Restaurant NYC
Project Location: NYC
Description of Work: Cleaned, Prepped, Inspected line 150 ft of 6". 9 lateral lines.
Contractor Status: Prime Contractor
Publicly funded: No
Dates Work Performed: March 2022
Percentage Complete: 100%

Client: Macklowe Management LLC
Project Location: NYC
Description of Work: Cleaned, Prepped, Inspected line 160 ft of 6" host pipe. 6 lateral lines.
Contractor Status: Prime Contractor
Publicly funded: No
Dates Work Performed: March 2022
Percentage Complete: 100%

Client: Pocono Organics
Project Location: Blakeslee PA
Description of Work: Cleaned, Prepped, Inspected line 660 ft of 24" host pipe. The pipeline was installed a year early and was taking on groundwater. The line ran under the majority of their main building.
Contractor Status: Prime Contractor
Publicly funded: No
Dates Work Performed: March 2022
Percentage Complete: 100%



Trenchless Today LLC

PO Box 1485 Latham, NY 12110
Toll Free: 1-877-NoDig20 | Company Main: (518) 374-1010
Team@TrenchlessToday.com | www.TrenchlessToday.com

"Innovatively Rehabilitating America's wastewater systems for future generations."

COMMERCIAL CLIENTS Cont.

Client: Sano Rubin Construction - Albany Institute of History & Art
Project Location: Albany NY
Description of Work: Pipe cleaning, camera video inspection, rehabilitation, and CIPP lining of roof drains
Contractor Status: Sub Contractor
Publicly funded: Yes
Dates Work Performed: November 2022
Percentage Complete: 100%

Client: Scranton Craftsmen
Project Location: Throop PA
Description of Work: Pipe cleaning, camera video inspection line. 150ft of 24"
Contractor Status: Sub Contractor
Publicly funded: No
Dates Work Performed: November 2019
Percentage Complete: 100%

Client: Soho Grand Hotel
Project Location: NYC NY
Description of Work: Pipe cleaning, camera video inspection line. 120 ft of 8"
Contractor Status: Prime Contractor
Publicly funded: No
Dates Work Performed: January 2023
Percentage Complete: 100%

Client: Gibraltar Management
Project Location: Brockport NY
Description of Work: Cleaned, Prepped, Inspected lines for 6" trunk line leaving a plaza 195 ft.
Contractor Status: Prime Contractor
Publicly funded: Yes
Dates Work Performed: June 2021
Percentage Complete: 100%

Client: Nordstrom Contracting - Montrose VA Hospital
Project Location: Montrose NY
Description of Work: Cleaned, Camera and Line. 175 ft of 4" Roof leaders.
Contractor Status: Sub Contractor
Publicly funded: Yes
Dates Work Performed: October 2022
Percentage Complete: 100%



Trenchless Today LLC
PO Box 1485 Latham, NY 12110
Toll Free: 1-877-NoDig20 | Company Main: (518) 374-1010
Team@TrenchlessToday.com | www.TrenchlessToday.com

"Innovatively Rehabilitating America's wastewater systems for future generations."

COMMERCIAL CLIENTS Cont.

Client: Velocity Partners
Project Location: Cynwyd PA
Description of Work: Cleaned, Camera and Line. 275 ft of 6" Trunk line to stop I&I
Contractor Status: Sub Contractor
Publicly funded: Yes
Dates Work Performed: October 2023
Percentage Complete: 100%

Client: 11 Enviro Group LLC - City of Yonkers Fire Department
Project Location: Yonkers NY
Description of Work: Cleaned, Camera and Line. 290 ft of 4" roof drains
Contractor Status: Sub Contractor
Publicly funded: Yes
Dates Work Performed: January 2023
Percentage Complete: 100%

Client: Marlyn Anderson, Secretary YJSCB Yonkers Joint School Construction Board
Project Location: Yonkers NY
Description of Work: Cleaned, Camera and installed CIPP Liner. 100 ft of 3" & 4" Host pipe. Lines were broken and groundwater was flooding the sewage lift station.
Contractor Status: Prime Contractor
Publicly funded: Yes
Dates Work Performed: August 2023
Percentage Complete: 100%

Client: Gordon Companies
Project Location: Lee, MA
Description of Work: Cleaned and lined 75 ft of 4" cast iron drain lines for store inside a plaza. The lines were compromised with rocks and debris due to breaks in the pipe.
Contractor Status: Prime Contractor
Publicly funded: No
Dates Work Performed: September 2017
Percentage Complete: 100%

Client: Renal Care of Rockland
Project Location: Valley Cottage, NY
Description of Work: Cleaned, prepared and lined 190 ft of 4" pipe. Pipe was compromised and dirt/rocks were clogging the line. (7) lateral lines were reinstated after liner was cured.
Contractor Status: Prime Contractor
Publicly funded: No
Dates Work Performed: November 2018
Percentage Complete: 100%



Trenchless Today LLC

PO Box 1485 Latham, NY 12110

Toll Free: 1-877-NoDig20 | Company Main: (518) 374-1010

Team@TrenchlessToday.com | www.TrenchlessToday.com

“Innovatively Rehabilitating America’s wastewater systems for future generations.”

COMMERCIAL CLIENTS Cont.

Client: Camp Malka

Project Location: Greenville, NY

Description of Work: Cleaned and lined 270 ft of 3" pipe for the main water service running from a hydrant to the main building on site.

Contractor Status: Prime Contractor

Publicly funded: No

Dates Work Performed: June 2018

Percentage Complete: 100%

Client: The Church at Newtown Road

Project Location: Waterford, NY

Description of Work: Cleaned, Camera and Lined 60ft of 4" cast iron pipe running through the church.

Contractor Status: Prime Contractor

Publicly funded: No

Dates Work Performed: March 2023

Percentage Complete: 100%



Trenchless Today LLC

PO Box 1485 Latham, NY 12110

Toll Free: 1-877-NoDig20 | Company Main: (518) 374-1010

Team@TrenchlessToday.com | www.TrenchlessToday.com

“Innovatively Rehabilitating America’s wastewater systems for future generations.”

INDUSTRIAL CLIENTS

These clients range from 2" to 48" CIPP projects

Client: Sanofi Pasteur

Project Location: 1 Discovery Dr. Swiftwater, PA 18370

Description of Work: **PRESSURE PIPE.** Pipe cleaning, camera video inspection, rehabilitation, and CIPP lining. 350 FT of pipe lining

Contractor Status: Prime Contractor

Publicly funded: No

Dates Work Performed: July, 2020 & November, 2020

Percentage Complete: 100%

Client: Peach Bottom Atomic Power Station

Project Location: Delta, PA

Description of Work: **PRESSURE PIPE.** 30" Pipe Lining. Pressure pipe under dam wall. Pipe is 200ft in the ground and runs from under the reactor to outflow ponds.

Contractor Status: Prime Contractor

Publicly funded: No

Dates Work Performed: November 2021

Percentage Complete: 100%

Client: Tyrell Paving

Project Location: Pfizer Pharmaceuticals

Description of Work: 27" Storm Drain CIPP Lining

Contractor Status: Sub Contractor

Publicly funded: No

Dates Work Performed: September 2022

Percentage Complete: 100%

Client: JH Maloy

Project Location: Knolls Atomic Power Plant

Description of Work: Manhole Rehabilitation, CIPP Lining, Camera Inspection 24" pipe line

Contractor Status: Sub Contractor

Publicly funded: Yes

Dates Work Performed: 2019-2022

Percentage Complete: 100%

Client: NYS Power Authority

Project Location: Buffalo NY

Description of Work: **PRESSURE PIPE.** Removal of a full size residential garbage can from a 8" pressure pipe. Under the main dam in Buffalo NY

Contractor Status: Prime Contractor

Publicly funded: Yes

Dates Work Performed: March 2023

Percentage Complete: 100



Trenchless Today LLC

PO Box 1485 Latham, NY 12110

Toll Free: 1-877-NoDig20 | Company Main: (518) 374-1010

Team@TrenchlessToday.com | www.TrenchlessToday.com

“Innovatively Rehabilitating America’s wastewater systems for future generations.”

INDUSTRIAL CLIENTS Cont.

Client: Roto Rooter - Altadis USA Inc
Project Location: Mcadoo PA
Description of Work: Cleaned, Prepped, Inspected lines for 15" sewer pipe that ran through the facility work floor. 375 ft of 15"
Contractor Status: Prime Contractor
Publicly funded: No
Dates Work Performed: April 2023
Percentage Complete: 100%

Client: Lydall Performance Materials Inc
Project Location: Fulton NY
Description of Work: Cleaned, Prepped, Inspected lines for 15" sewer pipe that ran through the facility work floor. 375 ft of 15" storm drain that ran from the outside parking lot under 2 parts of the building.
Contractor Status: Prime Contractor
Publicly funded: Yes
Dates Work Performed: January 2021
Percentage Complete: 100%

Client: Lehigh Hanson Inc. Camden Slag Grinding Facility
Project Location: Camden NJ
Description of Work: Pipe was full of hardened concrete. Used our cutting technology and removed 80ft of solid concrete from a 14" trunk line.
Contractor Status: Prime Contractor
Publicly funded: Yes
Dates Work Performed: April 2021
Percentage Complete: 100%

Client: Aurora Contractors
Project Location: Bronx, NY
Description of Work: **PRESSURE PIPE.** Clean, prepped, and lined 600 ft of 4"x6" pipe. A low pressure liner was installed, using a hybrid resin mixture. Quick seals were installed on both ends of the pipe. The pipeline collapsed, and had to be repaired before the pressure liner was installed.
Contractor Status: Sub Contractor
Publicly funded: No
Dates Work Performed: August 2021
Percentage Complete: 100%

Client: Dan Hill Construction
Project Location: Franklin, WV
Description of Work: Cleaned, prepped, and lined 880 ft of 16" pipe. (80) Top Hat were installed on 16" mains, and 10" lateral lines. After the installation of each top hat, the lines were then camera inspected.
Contractor Status: Prime Contractor
Publicly funded: No
Dates Work Performed: July - August 2019
Percentage Complete: 100%



Trenchless Today LLC
PO Box 1485 Latham, NY 12110
Toll Free: 1-877-NoDig20 | Company Main: (518) 374-1010
Team@TrenchlessToday.com | www.TrenchlessToday.com

"Innovatively Rehabilitating America's wastewater systems for future generations."

INDUSTRIAL CLIENTS Cont.

Client: Welkin Mechanical
Project Location: College Point, NY
Description of Work: Cleaned, prepped and lined 90 ft of 12" pipe from manhole to manhole. The sewer line had groundwater infiltration at all of the joints. End seals were also installed in each manhole.
Contractor Status: Prime Contractor
Publicly funded: No
Dates Work Performed: April 2019
Percentage Complete: 100%

Client: America's Properties
Project Location: West Springfield, MA
Description of Work: Camera inspected, prepped, and lined (2) 12ft 30" vertical lines for catch basins, and (1) 160ft 30" horizontal main line for storm drain.
Contractor Status: Prime Contractor
Publicly funded: No
Dates Work Performed: October 2018
Percentage Complete: 100%

Client: E-J Electric Installation CO
Project Location: Long Island, NY
Description of Work: Removal of (4) 50ft 5" SCH 40 PVC pipelines. The PVC was removed and lines cleaned down for future lining projects.
Contractor Status: Prime Contractor
Publicly funded: No
Dates Work Performed: October 2018
Percentage Complete: 100%

Client: Brookfield Renewable (CTI)
Project Location: East Syracuse, NY
Description of Work: **PRESSURE PIPE.** Cleaned, prepped, lined (3) pipe lines totalling 381ft. These lines all had broken sections that were allowing dirt and debris into the line.
Contractor Status: Sub Contractor
Publicly funded: No
Dates Work Performed: September 2018
Percentage Complete: 100%

Client: HS Equity Group
Project Location: Tarrytown, NY
Description of Work: Cleaned, prepped, lined 114ft of 30" corrugated metal pipe from manhole to manhole. The bottom section of the pipe was severely deteriorated, causing the water to not drain completely.
Publicly funded: No
Dates Work Performed: December 2023
Percentage Complete: 100%



Trenchless Today LLC

PO Box 1485 Latham, NY 12110

Toll Free: 1-877-NoDig20 | Company Main: (518) 374-1010

Team@TrenchlessToday.com | www.TrenchlessToday.com

“Innovatively Rehabilitating America’s wastewater systems for future generations.”

INDUSTRIAL CLIENTS Cont.

Client: Erie Mechanical / Catherine M Mcnamara Elementary School

Project Location: Baldwinsville, NY

Description of Work: Cleaned, prepped, coated tank chamber to prevent water infiltration

Publicly Funded: Yes

Dates Work Performed: July 2023

Percentage Complete: 100%

Client: RMB Mechanical / Queensbury Union Free School District

Project Location: Queensbury, NY

Description of Work: Cleaned, prepped, line 3" and 4" pool drain lines.

Publicly Funded: Yes

Dates Work Performed: September 2023

Percentage Complete: 100%



Trenchless Today LLC
PO Box 1485 Latham, NY 12110
Toll Free:1-877-NoDig20 | Company Main: (518) 374-1010
Team@TrenchlessToday.com | www.TrenchlessToday.com

“Innovatively Rehabilitating America’s wastewater systems for future generations.”

MUNICIPAL CLIENTS

These clients range from 2” to 48” CIPP projects

Client: AP Construction / Town of Camden New Jersey
Project Location: Camden NJ
Description of Work: Cleaned, Inspected and lining of 20”, 15, 19”, 28”, 20”, 25” Egg shape brick mains from side street to main street
Contractor Status: SubContractor
Publicly funded: Yes
Dates Work Performed: June -July 2023
Percentage Complete: 100%

Client: Buck Hill Water Co.
Project Location: 270 Golf Dr. Buck Hill, PA 18323
Description of Work: **PRESSURE PIPE.** 10” & 12” Pressure Pipe total 400LF
Contractor Status: Prime Contractor
Publicly funded: No
Dates Work Performed: October 2020
Percentage Complete: 100%

Client: Town of Bethlehem
Project Location: 98 Dinmore Rd. Selkirk, NY 12158
Description of Work: 8” pressure pipe 100LF
Contractor Status: Prime Contractor
Publicly funded: No
Dates Work Performed: July 2020
Percentage Complete: 100%

Client: Battery Park City Authority NYC - Greenway USA
Project Location: 200 Liberty Street NYC NY
Description of Work: **PRESSURE PIPE.** 4” Pressure pipe for memorial fountain. 100 ft of lining
Contractor Status: Sub Contractor
Publicly funded: No
Dates Work Performed: November 2023
Percentage Complete: 100%

Client: NYC Public Library
Project Location: 5th ave & 42nd street
Description of Work: 4” Roof drains around building. Lines ran from roof through rare books departments to basement of building
Contractor Status: Sub Contractor
Publicly funded: Yes
Dates Work Performed: September 2020
Percentage Complete: 100%



Trenchless Today LLC

PO Box 1485 Latham, NY 12110

Toll Free: 1-877-NoDig20 | Company Main: (518) 374-1010

Team@TrenchlessToday.com | www.TrenchlessToday.com

“Innovatively Rehabilitating America’s wastewater systems for future generations.”

MUNICIPAL CLIENTS Cont.

Client: The Metropolitan Museum of Art
Project Location: 1000 5th Ave
Description of Work: 4" Roof drains around building. Lines ran from roof through to basement of building
Contractor Status: Sub Contractor
Publicly funded: Yes
Dates Work Performed: September 2020
Percentage Complete: 100%

Client: Trinity Subsurface
Project Location: Wilmington DE
Description of Work: Cleaned, Camera and Line. 1300 ft of 8" clay host pipe. Project was for a city sewer.
Contractor Status: Sub Contractor
Publicly funded: No
Dates Work Performed: April 2021
Percentage Complete: 100%

Client: Albany County Airport Authority
Project Location: Albany, NY
Description of Work: Cleaned, Camera and Lined 35 ft 3" pipe running through the firehouse.
Contractor Status: Prime Contractor
Publicly funded: No
Dates Work Performed: June 2022
Percentage Complete: 100%

Client: Flying Food Group (JFK Airport)
Project Location: Jamaica, NY
Description of Work: Cleaned, Camera and Lined 10 ft of drain line through a floor drain in a "clean room" of the kitchen inside the JFK Airport.
Contractor Status: Prime Contractor
Publicly funded: No
Dates Work Performed: August 2022
Percentage Complete: 100%

Client: Chemung County
Project Location: Elmira, NY
Description of Work: Cleaned, Camera and Lined 48 ft of 4" cast iron from a basement cleanout, to the city main.
Contractor Status: Prime Contractor
Publicly funded: No
Dates Work Performed: April 2019
Percentage Complete: 100%



Trenchless Today LLC
PO Box 1485 Latham, NY 12110
Toll Free: 1-877-NoDig20 | Company Main: (518) 374-1010
Team@TrenchlessToday.com | www.TrenchlessToday.com

“Innovatively Rehabilitating America’s wastewater systems for future generations.”

MUNICIPAL CLIENTS Cont.

Client: Chemung County
Project Location: Elmira, NY
Description of Work: Cleaned, Camera and Lined 48ft of 4" cast iron from a basement cleanout, to the city main.
Contractor Status: Prime Contractor
Publicly funded: No
Dates Work Performed: April 2019
Percentage Complete: 100%

Client: Verdoy Fire Department
Project Location: Latham, NY
Description of Work: Cleaned, Camera and Lined 125ft of 4" trough drains throughout the fire station.
Contractor Status: Prime Contractor
Publicly funded: No
Dates Work Performed: March 2023
Percentage Complete: 100%

Client: Latham Fire Department
Project Location: Latham, NY
Description of Work: Cleaned, Camera and Lined 130ft of 4" cast iron pipe running through the fire station. (7) laterals were reinstated after the liner was cured.
Contractor Status: Prime Contractor
Publicly funded: No
Dates Work Performed: March 2023
Percentage Complete: 100%



Trenchless Today LLC

PO Box 1485 Latham, NY 12110

Toll Free: 1-877-NoDig20 | Company Main: (518) 374-1010

Team@TrenchlessToday.com | www.TrenchlessToday.com

“Innovatively Rehabilitating America’s wastewater systems for future generations.”

John Clarkson
Town Supervisor

William Borger
Chief Wastewater
Treatment Plant Operator

TOWN OF BETHLEHEM

Albany County - New York

DEPARTMENT OF PUBLIC WORKS

WASTEWATER TREATMENT PLANT

98 DINMORE ROAD

SELKIRK, NEW YORK 12158

Sewer Division (518) 767-2232

Fax: (518) 767-0473

Email: bborger@townofbethlehem.org



September 18, 2020

Trenchless Today LLC
Attn: Matthew Ward
PO box 1485
Latham, New York 12110

Dear Matt:

It was a pleasure to work with your company on the papers for our clarifiers. This was my first time observing this process, and all questions I had were promptly answered by your team. I was impressed by you and your team during this whole process and found you all to be very professional, neat and well-organized. I would highly recommend Trenchless Today LLC to anyone that is in need of pipe repair. Thank you again for the excellent job you did.

Sincerely,

Bill Borger

Bill Borger
Chief Plant Operator

Visit the Town of Bethlehem Website at <http://www.townofbethlehem.org>



Trenchless Today LLC

PO Box 1485 Latham, NY 12110

Toll Free: 1-877-NoDig20 | Company Main: (518) 374-1010

Team@TrenchlessToday.com | www.TrenchlessToday.com

“Innovatively Rehabilitating America’s wastewater systems for future generations.”

Certifications & Licenses



Manufactured Technologies Corporation

Manufactured Technologies Corporation
17988 Edison Avenue • St. Louis, MO 63005
(636) 530-3330 • manufacturedtechnologies.com

January 10, 2024

RE: **Trenchless Today – Pressure Pipe Installer**

To Whom It May Concern,

I am writing this letter on behalf of Manufactured Technologies Corporation (MTC), an AEGION company, regarding a pressure pipe rehabilitation project for Trenchless Today, LLC.

Trenchless Today, LLC of **19 Solar Drive Clifton Park, NY 12065** is authorized to install Pressure Pipe CIPP Liners and Reinforced Pressure Pipe Tubes, such as iMain and Primus Liner.

If you have any additional questions, please do not hesitate to contact me directly.

Thank you,

Andrew Dietsch

Andrew Dietsch | Business Development
Manufactured Technologies Corporation
17988 Edison Avenue | Chesterfield, MO 63005
MTC: 662-578-7797 | Cell: 813-614-1618 | Fax: 662-712-2619
www.manufacturedtechnologies.com
adietsch@aegion.com

**** DISCLAIMER OF WARRANTY: AS INSTALLATION CONDITIONS (INCLUDING, AMONG OTHERS, PIPE TYPE & CONDITION, GROUNDWATER, DEPTH & TEMPERATURE, DEPTH OF COVER & SOIL TYPE, LIVE LOADS, SITE ACCESS AND WEATHER) AND INSTALLER EXPERIENCE, TECHNIQUES AND TYPE OF EQUIPMENT VARY GREATLY. MTC EXCLUDES ANY WARRANTY OF ANY KIND, EXPRESSED OR IMPLIED, WITH RESPECT TO THE GOODS SOLD HERE UNDER AS TO MERCHANT ABILITY, FITNESS FOR PARTICULAR USE OR ANY OTHER MATTER WITH RESPECT TO THE GOODS, WHETHER USED ALONE OR IN COMBINATION WITH OTHER PRODUCTS. MTC HAS NOT PROVIDED ANY DESIGN SPECIFICATIONS OR COMPUTATIONS, AND ACCORDINGLY, MTC DOES NOT WARRANT THE DESIGN.**



Trenchless Today LLC

PO Box 1485 Latham, NY 12110

Toll Free: 1-877-NoDig20 | Company Main: (518) 374-1010

Team@TrenchlessToday.com | www.TrenchlessToday.com

“Innovatively Rehabilitating America’s wastewater systems for future generations.”

Certifications & Licenses Cont.



This is to certify that:

MATTHEW WARD

of

TRENCHLESS TODAY LLC

**^ HAS COMPLETED THE PERMA-LINER™ PRODUCT INSTALLATION COURSE
AS AN INSTALLER FOR**

Perma-Main™ Continuous Lining Top Gun

OCT. 2017 #

Nathan Bogard – Service Manager

This certificate is proof of the undersigned’s superior training accomplishment. The certificate holder is now an
exclusive installer of Perma-Main™ Lining, Perma-Lateral™ Lining



“Innovatively Rehabilitating America’s wastewater systems for future generations.”

Certifications & Licenses Cont.

Presents this
Certificate of Achievement
To
MATTHEW WARD
From
Trenchless Today
for successfully completing the
LightRay™ LR3 System Training
August 3, 2021


Harley Kaplan
CEO




Chuck Bone
Director of Training

“Innovatively Rehabilitating America’s wastewater systems for future generations.”



CERTIFICATE OF COMPLETION

PROUDLY PRESENTED TO

Matthew Ward

Certification Number: P0039508-07/2022

Expiration Date: 7/14/2025

Sheila Joy
Sheila Joy
Executive Director





Trenchless Today LLC
 PO Box 1485 Latham, NY 12110
 Toll Free: 1-877-NoDig20 | Company Main: (518) 374-1010
 Team@TrenchlessToday.com | www.TrenchlessToday.com

“Innovatively Rehabilitating America’s wastewater systems for future generations.”



MARKETS SERVED



Office: **877-766-2329**

Corporate Mailing Address: P.O Box 1485 • Latham, NY 12110
 Serving the East Coast

www.TrenchlessToday.com | Team@trenchlesstoday.com

Scan to visit our website

Scan to visit our YouTube





Trenchless Today LLC

PO Box 1485 Latham, NY 12110

Toll Free:1-877-NoDig20 | Company Main: (518) 374-1010

Team@TrenchlessToday.com | www.TrenchlessToday.com

“Innovatively Rehabilitating America’s wastewater systems for future generations.”

PREVIOUSLY AWARDED MUNICIPAL & INDUSTRIAL CONTRACTS

- 1) Client: Sanofi Pasteur
Contact: Justin Schaffer
Phone:610-972-5521
Project Location: 1 Discovery Dr. Swiftwater, PA 18370
Description of Work: Pipe cleaning, camera video inspection, and CIPP lining
Contractor Status: Prime Contractor
Contract Amount: \$357,690.88
Dates Work Performed: July, 2020 & November, 2020
Percentage Complete: 100%

- 2) Client: TC Electric
Contact: Jeff Nalbhone
Phone: 646-813-5307
Project Location: 130 Furman St, Brooklyn, NY 11201
Description of Work: Pipe cleaning, camera video inspection, and CIPP lining
Contractor Status: Sub Contractor
Contract Amount: \$360,032.15
Dates Work Performed: December, 2018 - January, 2019
Percentage Complete: 100%

- 3) Client: JH Maloy
Contact: Tom McClain
Phone: (518) 365-8717
Project Location: Knolls Atomic Power Plant
Description of Work: Manhole Rehabilitation, CIPP Lining, Camera Inspection
Contractor Status: Sub Contractor
Contract Amount: \$536,839.87
Dates Work Performed: 2019-2022
Percentage Complete: 100%



Trenchless Today LLC
PO Box 1485 Latham, NY 12110
Toll Free: 1-877-NoDig20 | Company Main: (518) 374-1010
Team@TrenchlessToday.com | www.TrenchlessToday.com

“Innovatively Rehabilitating America’s wastewater systems for future generations.”

- 4) Client: New Dominion Construction
Contact: Brian Richards
Phone: (215) 944-4469
Project Location: Utica Army Reserve
Description of Work: Pipe Rehabilitation, CIPP Lining, Camera Inspection
Contractor Status: Sub Contractor
Contract Amount: \$78,296.10
Dates Work Performed: October 2022
Percentage Complete: 100%

- 5) Client: Nordstrom Contracting
Contact: Michael Nordstrom
Phone: (845)300-5613
Project Location: Montrose VA Hospital
Description of Work: Vertical Roof drain rehabilitation
Contractor Status: Sub Contractor
Publicly funded: (Y/N)
Contract Amount: \$137,972.00
Dates Work Performed: October 2022
Percentage Complete: 100%

- 6) Client: Tyrell Paving
Contact: Tim Tyrell
Phone: (845)721-5082
Project Location: Pfizer Pharmaceuticals
Description of Work: 27" Storm Drain CIPP Lining
Contractor Status: Sub Contractor
Contract Amount: \$201,400.00
Dates Work Performed: September 2022
Percentage Complete: 100%



Trenchless Today LLC

PO Box 1485 Latham, NY 12110

Toll Free: 1-877-NoDig20 | Company Main: (518) 374-1010

Team@TrenchlessToday.com | www.TrenchlessToday.com

“Innovatively Rehabilitating America’s wastewater systems for future generations.”

- 7) Client: Peach Bottom Atomic Power Station
Contact: Dale Chapman
Phone: (717) 456-3819
Project Location: Delta, PA
Description of Work: 30" Pipe Lining
Contractor Status: Prime Contractor
Contract Amount: \$390,588.30
Dates Work Performed: November 2021
Percentage Complete: 100%

- 8) Client: Elmhurst Hospital
Contact: Diana Eusse
Phone: (718) 334-5613
Project Location: 79-01 Broadway, Flushing, NY 11373
Description of Work: Pipe cleaning, camera video inspection, and UV CIPP lining
Contractor Status: Prime Contractor
Contract Amount: \$758,630.20
Dates Work Performed: June 2020 - March 2023
Percentage Complete: 100%

- 9) Client: NY Power Authority
Contact: (716) 628-5869
Phone: Angel Rivera
Project Location: 5777 Lewiston Rd. Lewiston, NY 14092
Description of Work: Pipe cleaning, camera video inspection, and CIPP lining
Contractor Status: Prime Contractor
Contract Amount: \$514,678.00
Dates Work Performed: December 2022 - April 2023
Percentage Complete: 100%

- 10) Client: NY Power Authority
Contact: George Fetchko
Phone: (518)287-6000
Project Location: 397 Power Plant Access Rd. Gilboa, NY 12076
Description of Work: Pipe cleaning, camera video inspection, and CIPP lining
Contractor Status: Prime Contractor
Contract Amount: \$32,540.88
Dates Work Performed: November 2022
Percentage Complete: 100%



Trenchless Today LLC
PO Box 1485 Latham, NY 12110
Toll Free: 1-877-NoDig20 | Company Main: (518) 374-1010
Team@TrenchlessToday.com | www.TrenchlessToday.com

"Innovatively Rehabilitating America's wastewater systems for future generations."

11) Client: AP Construction

Contact: Len Rustam

Phone: (215) 432-6193

Project Location: South 27th St. Camden, NJ 08105

Description of Work: Pipe cleaning, camera video inspection, and CIPP lining

Contractor Status: Sub Contractor

Contract Amount: \$490,745.00

Dates Work Performed: February 2023 - March 2023

Percentage Complete: 100%

12) Client: Gianfia Corp

Contact: Syed Ali

Phone: (914) 733-8746

Project Location: 515 North Ave. New Rochelle, NY 10801

Description of Work: Pipe cleaning, camera video inspection, and CIPP lining

Contractor Status: Sub Contractor

Contract Amount: \$86,000.00

Dates Work Performed: May 2023

Percentage Complete: 100%

13) Client: Gianfia Corp

Contact: Syed Ali

Phone: (914) 733-8746

Project Location: Kilmer Rd & Boston Post Rd. Larchmont, NY 10538

Description of Work: 16,000ft of Mainline Coating

Contractor Status: Sub Contractor

Contract Amount: \$1,200,000.00

Dates Work Performed: 2024

Percentage Complete: 100%



Trenchless Today LLC

PO Box 1485 Latham, NY 12110

Toll Free:1-877-NoDig20 | Company Main: (518) 374-1010

Team@TrenchlessToday.com | www.TrenchlessToday.com

“Innovatively Rehabilitating America’s wastewater systems for future generations.”

CURRENTLY AWARDED MUNICIPAL & INDUSTRIAL CONTRACTS

- 1) Client: Turner Construction
Project Location: St. Peter’s Hospital
Description of Work: Pipe cleaning, camera video inspection, and CIPP lining
Contractor Status: Sub-Contractor
Contract Amount: \$95,000.00
Dates Work Performed: February 2025
Percentage Complete: 90%
Scheduled Completion Date: February 20, 2025

- 2) Client: Town of Lewiston
Project Location: 501 Pletcher Rd. Lewiston, NY
Description of Work: Pipe cleaning, camera video inspection, and CIPP lining
Contractor Status: Prime Contractor
Contract Amount: \$129,631.00
Dates Work Performed: February 2025
Percentage Complete: 95%
Scheduled Completion Date: February 19, 2025

- 3) Client: Vassar College
Project Location: 124 Raymond Ave. Poughkeepsie, NY
Description of Work: Pipe cleaning, camera video inspection, and CIPP lining
Contractor Status: Prime Contractor
Contract Amount: \$102,000.00
Dates Work Performed: March 2025
Percentage Complete: 0%
Scheduled Completion Date: March 25, 2025



Trenchless Today LLC
PO Box 1485 Latham, NY 12110
Toll Free: 1-877-NoDig20 | Company Main: (518) 374-1010
Team@TrenchlessToday.com | www.TrenchlessToday.com

"Innovatively Rehabilitating America's wastewater systems for future generations."

- 4) Client: Longboat Key Utilities
Project Location: 501 Bay Isles Rd. Longboat Key, FL
Description of Work: Pipe cleaning, camera video inspection, and CIPP lining
Contractor Status: Prime Contractor
Contract Amount: \$15,000.00
Dates Work Performed: March 2025
Percentage Complete: 0%
Scheduled Completion Date: April 1, 2025

- 5) Client: Collett Mechanical
Project Location: Verizon 158 State St. Albany, NY
Description of Work: Pipe cleaning, camera video inspection, and CIPP lining
Contractor Status: Sub-Contractor
Contract Amount: \$446,000.00
Dates Work Performed: April 2025
Percentage Complete: 0%
Scheduled Completion Date: May 15, 2025



Ron DeSantis, Governor

Melanie S. Griffin, Secretary



STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CONSTRUCTION INDUSTRY LICENSING BOARD
THE GENERAL CONTRACTOR HEREIN IS CERTIFIED UNDER THE
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

THANASIDES, JOHN ERNEST

TRENCHLESS TODAY LLC
12595 66TH STREET N
LARGO FL 33773

LICENSE NUMBER: CGC1528424

EXPIRATION DATE: AUGUST 31, 2026

Always verify licenses online at MyFloridaLicense.com

ISSUED: 06/27/2024

Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.





Ron DeSantis, Governor

Melanie S. Griffin, Secretary



**STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION**

CONSTRUCTION INDUSTRY LICENSING BOARD

THE POLLUTANT STORAGE SYSTEMS CONTRACTOR HEREIN IS CERTIFIED UNDER THE
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

THANASIDES, JOHN E

TRENCHLESS TODAY LLC
13595 66TH STREET N
LARGO FL 33773

LICENSE NUMBER: PCC052636

EXPIRATION DATE: AUGUST 31, 2026

Always verify licenses online at MyFloridaLicense.com

ISSUED: 06/27/2024

Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.





Ron DeSantis, Governor


Melanie S. Griffin, Secretary



**STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION**

CONSTRUCTION INDUSTRY LICENSING BOARD

THE PLUMBING CONTRACTOR HEREIN IS CERTIFIED UNDER THE
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES



THANASIDES, JOHN E

TRENCHLESS TODAY LLC
12595 66TH ST N
LARGO FL 33773

LICENSE NUMBER: CFC1430076

EXPIRATION DATE: AUGUST 31, 2026

Always verify licenses online at MyFloridaLicense.com

ISSUED: 06/27/2024

Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.





Ron DeSantis, Governor


Melanie S. Griffin, Secretary



**STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION**

CONSTRUCTION INDUSTRY LICENSING BOARD

THE UNDERGROUND UTILITY & EXCAVATION CO HEREIN IS CERTIFIED UNDER THE
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES



THANASIDES, JOHN E

TRENCHLESS TODAY LLC
12595 66TH STREET N
LARGO FL 33773

LICENSE NUMBER: CUC1225483

EXPIRATION DATE: AUGUST 31, 2026

Always verify licenses online at MyFloridaLicense.com

ISSUED: 06/27/2024

Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.

